


ABSTRACT of BIDS as CALCULATED


Project Name : Furnishing & Delivery of Materials for the Construction of Fence @
 Felix-Juana Brawner Community School
 Project Location : Pieza, Villaverde, Nueva Vizcaya


Sheet : 1
 Date : February 8, 2013
 Time : 8:00 PM


Approved Budget for the Contract : P 173,481.28


Name of Bidders	VIZCAYA CASMOS LUNDEK AND HERMANE	
Total Amount of Bid	₱ 151,838.00	
Form of Bid Security	managers check	
Bank/Company	China Bank	
Number	000000842	
Validity Period		
Bid Security Amount	₱ 3,500.00	
Required Bid Security	3,400.00	
Sufficient/Insufficient	sufficient	
Remarks		



 ENGR. NICOMEDES M. PALADIN, JR.
 BAC-Chairman



 CECILIO S. MARVALTA, JR.
 BAC-Vice Chairman



 ENGR. GASPAR A. VALDEZ
 BAC-Member


 JUANITA M. MARIANO
 BAC-Member


 CRISANTO B. VAQUILAR
 BAC-Member


 FREDINE M. VALDEZ
 BAC-Technical Working Group


 MAXWELL C. ESTEVES
 BAC-Technical Working Group


 AMELITA T. REALGO
 BAC-Technical Working Group


ABSTRACT of BIDS as READ


Project Name : Furnishing & Delivery of Materials for the Construction of Fence @ Felix-Juana Brawner Community School
 Project Location : Pieza, Villaverde, Nueva Vizcaya


Sheet : 1
 Date : February 8, 2013
 Time : 10:00 AM


Approved Budget for the Contract : P 173,481.28

Name of Bidders	VIZCAYA OSCAROS LUMBER AND HARDWARE	
Total Amount of Bid	P 151,838.00	
Form of Bid Security	Manager's check	
Bank/Company	China Bank	
Number	000000842	
Validity Period		
Bid Security Amount	P 3,500.00	
Required Bid Security	P 3,469.60	
Sufficient/Insufficient	Sufficient	
Remarks		



 ENGR. NICOMEDES M. PALAPIN, JR.
 BAC-Chairman



 CECILIO S. MAVALTA, JR.
 BAC-Vice Chairman



 ENGR. GASPAR A. VALDEZ
 BAC-Member


 JANITA M. MARIANO
 BAC-Member


 CRISANTO B. YAQUILAR
 BAC-Member


 ERDDIAN M. VALDEZ
 BAC-Technical Working Group


 MAXWELL C. ESTEVES
 BAC-Technical Working Group


 AMELITA T. REALGO
 BAC-Technical Working Group