

# ABSTRACT of BIDS as CALCULATED

Project Name : **CONSTRUCTION OF VILLAVERDE SANITARY LANDFILL PHASE I**

Project Location : Poblacion, Villaverde, Nueva Vizcaya

Approved Budget for the Contract : **P 1,999,945.49**


Sheet : 1  
 Date : December 14, 2013  
 Time : 1:40 PM


Name of Bidders	ES DE GUZMAN CONSTRUCTION	EM BAYATAN CONSTRUCTION	
Total Amount of Bid	P 1,899,599.99		
Form of Bid Security	Bank Guarantee		
Bank/Company	Metro bank - Solano Branch		
Number			
Validity Period			
Bid Security Amount	P 40,000.00		
Required Bid Security	39,998.91		
Sufficient/Insufficient	Sufficient		
Remarks	complying		


  
**ENGR. ALICOMEDES M. PALADIN, JR.**  
 BAC-Chairman


  
**CESILIO S. MAVALTA, JR.**  
 BAC-Vice Chairman

  
**JUANITA M. MARIANO**  
 BAC-Member

  
**ENGR. GASPAR A. VALDEZ, ENP**  
 BAC-Member

  
**CRISANTO B. VAQUILAR**  
 BAC-Member

  
**FREDDIE M. VALDEZ**  
 BAC-Technical Working Group

  
**MAXWELL C. ESTEVES**  
 BAC-Technical Working Group

  
**AMELITA T. REALGO**  
 BAC-Technical Working Group

# ABSTRACT of BIDS as READ

Project Name : **CONSTRUCTION OF VILLAVERDE SANITARY LANDFILL PHASE I**

Project Location : Poblacion, Villaverde, Nueva Vizcaya

Approved Budget for the Contract : **P 1,999,945.49**

Sheet : 1  
 Date : December 16, 2013  
 Time : 10:20 AM

Name of Bidders	ES DE GUZMAN CONSTRUCTION	EM BAYATAN CONSTRUCTION
Total Amount of Bid	₱ 1,899,599.99	
Form of Bid Security	Bank Guarantee	Bidders Bond
Bank/Company	Metrobank - Solano Branch	Travelers Assurance Surety Corp.
Number		
Validity Period		
Bid Security Amount	₱ 40,000.00	₱ 100,000.00
Required Bid Security	39,998.91	99,997.27
Sufficient/Insufficient	Sufficient	Insufficient
Remarks	complying	non complying (All Financial Documents not duly signed)

ENGR. ~~NEOMEDES M. PALADIN, JR.~~  
 BAC-Chairman

CECILIO S. ~~AVALLTA, JR.~~  
 BAC-Vice Chairman

JUANITA M. MARIANO  
 BAC-Member

ENGR. ~~GASPAR A. VALDEZ, ENP.~~  
 BAC-Member

CRISANTO B. VAQUILAR  
 BAC-Member

~~FREDDIE M. VALDEZ~~  
 BAC-Technical Working Group

MAXWELL C. ESTEVES  
 BAC-Technical Working Group

AMELITA T. REALGO  
 BAC-Technical Working Group