

Republic of the Philippines

CIVIL WORKS BID-OUT

Province of Nueva Vizcaya

Municipality of Villaverde

3rd Quarter, CY 2017

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	2017-04	Improvement of Morales-Mangkelleb Road	P1,598,087.86	Ibung, Villaverde, Nueva Vizcaya	Mayhaligue Construction	Ma. Luisa J. Uy-Solano, Nueva Vizcaya	P1,548,625.38	July 14, 2017	45CD
2	2017-05	Core Local Access Road	P4,599,954.72	Bintawan Sur, Villaverde, Nueva Vizcaya	BBC1 Construction	Clarence D. Buhong-Poblacion West, Lamut, Ifugao	P4,449,246.37	July 14, 2017	135CD
3	2017-06	Core Local Access Road	P3,099,801.07	Nagbitin, Villaverde, Nueva Vizcaya	Triple P Construction	Gladys G. Tiburcio, Poblacion, Villaverde, Nueva Vizcaya	P3,007,047.93	July 14, 2017	90CD
4	2017-07	Core Local Access Road	P3,805,473.41	Bintawan Norte, Villaverde, Nueva Vizcaya	Mayhaligue Construction	Ma. Luisa J. Uy-Solano, Nueva Vizcaya	P3,685,935.47	August 18, 2017	115CD
5	2017-08	Core Local Access Road	P4,599,594.10	Ibung, Villaverde, Nueva Vizcaya	Triple P Construction	Gladys G. Tiburcio, Poblacion, Villaverde, Nueva Vizcaya	P4,461,688.43	August 18, 2017	135CD
6	2017-09	Improvement of Public Market	P1,260,797.68	Ibung, Villaverde, Nueva Vizcaya	Failure of Bidding			September 8, 2017	
7	2017-10	Construction of Flood Control & Drainage System	P2,268,089.56	Ibung, Villaverde, Nueva Vizcaya	Failure of Bidding			September 8, 2017	
8	2017-11	Installation of Strret Lights	P1,979,736.11	Villaverde, Nueva Vizcaya	CDJ Builders & Construction Supplies	Efren R. Apan-Sulucan St., Banggot, Bambang	P1,812,652.29	September 8, 2017	60CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

ENGR. NICOMEDES M. PALADIN, JR.

Chairman

CECILIO S. NAVALTA, JR.

Vice-Chairman

ENGR. GASPAR A. VALDEZ

Member

AMELITA T. REALGO

Member

CRISANTO B. VAQUILAR

Member

No Project Bidded for the 1st Quarter, CY 2017